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Contract: EP-W-08-012, Work Assignment: 1-4

WORK ASSIGNMENT
STATEMENT OF WORK

Title: Environmental Assessment, Ecological Modeling,
Risk Assessment, and Evaluative Analyses

Contractor and Contract #: RTI (EP-W-08-019)
Work Assignment #: 1-4

Estimated Level of Effort: 356 hours

I. BACKGROUND AND PURPOSE

The EPA’s Clean Air Market Division (CAMD) is called on to complete environmental assessments to
determine how changes in air quality, due to emission control programs, are impacting environmental outcomes
such as acid deposition and surface water acidity. The Model of Acidification of Groundwater in Catchments .
(MAGIC) and the Photosynthetic and EvapoTranspiration - BioGeoChemical (PnRET-BGC) model are state-of-
the-art models designed to predict changes in surface water chemistry in acid-sensitive lakes and streams as a
consequence of reductions in SO2 and NOx emissions. Models such as MAGIC and PnET-BGC help EPA
assess the impact of current and proposed emissions reduction programs on surface water quality parameters
such as pH and ANC and calculate critical loads. The outputs of these models are indicators of how changes in
air quality impacts on surface water chemistry. In addition to quantifying changes in surface water quality
parameters, it is also important to better understand and characterize which aquatic and terrestrial ecosystems
are impacted or at risk of impact by nitrogen and sulfur deposition and to what extent. This requires identifying
additional important indicators of the impacts of nitrogen and/or sulfur deposition, such as nutrient enrichment
of soils, etc., and developing sensitivity maps and assessing uncertainty and risk to help EPA better focus
research, management, and policy efforts.

The main purpose of this work assignment is to assist CAMD staff in employing the use of ecological models,
such as MAGIC and PnET-BGC, to assess environmental outcomes as a result of emissions control strategies
under regulatory actions; assessing ecosystem vulnerability by identifying and characterizing arcas that are
sensitive to surface water acidification, nutrient enrichment, and other important indicators of nitrogen and
sulfur deposition to ecosystems; developing communications products regarding ecosystem modeling, responses
to deposition, and sensitivities as well as developing assessment reports.
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Contract: EP-W-08-019, Work Agsignment: 1-4

II. CONTRACT LEVEL STATEMENT OF WORK REFERENCE

Task 1: Prepare Work Plan _
The Contractor shall prepare a Work Plan in accordance with the terms and conditions of contract clauses B.2
entitled “Work Assignments” and B.3 entitled “Preparation and Submission of Work Plans.”

Task 2: Ecosystem Model Assistance

The contractor will assist CAMD program staff in the development and running of ecological models, such as
MAGIC and PnET-BGC in house. The contractor will assist with: 1) obtaining environmental data for three
regions (Adirondack (ADR), New England (NE), Virginia (VA), and if hours permit additional locations to be
completed at the direction Contractor Officer Representative (COR) or Contact Officer ™. 2) data processing and
manipulation 3) detail scientific model descriptions, 4) detaJI written instructions on how to use the model, and
5) direct guidance in running the model.

Task 3: Sensitivity and Risk Assessment Analysis

Conduct risk assessment to characterize ecosystem sensitivity and uncertainty to sulfur and nitrogen deposition
for two study areas: ADR and VA. Develop new approaches to estimating uncertainty in parameters used in
MAGIC and PnET-BGC. Communicate with WA COR on preliminary results to decide which parameters are
of interest.

Task 4: Ecosystem Response Modeling

Conduct ecosystem modeling (i.e. MAGIC and PnET-BGC) to analyze scenarios for the three areas (ADR, NE,
VA). Communicate with WA COR to receive emissions (SO2, NOx) and/or deposition (sulfate, nitrate) levels
projected from policy and other scenarios. The contractor shall run ecological modeling and provide results to
the WA COR.

*This subtask will not be completed without the direction of the Contractor Officer Representative (COR) or
Contact Officer.
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Contract: EP-W-08-019, Work Assignment: 1-4

IIT. STATEMENT OF WORK TASKS

IV. DELIVERABLES (in all cases, memo, reports, tables, etc. shall be provided both as hard copies and as
electronic copies)

Task 1: Prepare Work Plan
Work Plan - in accordance with clauses B.2 and B.3 of the contract

Task 2: Ecosystem Model Assistance
The contractor shall provide environmental data, written instructions and scientific model descriptions, other
related material within 30 business days of receiving direction from WA COR.

Task 3: Sensitivity and Risk Assessment Analysis

The contractor shall provide preliminary results of the ecosystem sensitivity assessment - within 120 business
days of receiving direction from WA COR. The contractor shall provide the final ecosystem sensitivity
assessment results (in the format approved by the WA COR) - within 60 business days of WA COR agreement
that modeling results are satisfactory.

Task 4: Ecosystem Response Modeling

The contractor shall provide preliminary results of ecological modeling - within 60 business days of receiving
air quality modeling output from WA COR. The contractor shall provide the final modeling results (in the
format approved by the WA COR) - within 30 business days of WA COR agreement that modeling results are
satisfactory. '

Distribution of Deliverables:

Addressee Copies
EPA Contracting Officer 1
EPA Work Assignment Manager (i.e., COR) 1
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Contract: EP-W-08-019, Work Assignment: 1-5

WORK ASSIGNMENT
STATEMENT OF WORK

Title: Calculation and Extrapolation of Acid Deposition Estimates from Data Fusion of CMAQ Modeling and
CASTNET Ambient Observations

Work Assignment #: WA 1-5

Estimated Level of Effort: 99 hours

I. INTRODUCTION

Congress passed the Clean Air Act Amendments in 1990 (CAAA). Title IV of this legislation called for a ten
million ton reduction of SO, and a reduction of NO, emissions entering the atmosphere from electric utility
sources relative to baseline 1980 emissions. The Clean Air Markets Division (CAMD), within the
Environmental Protection Agency (EPA), is responsible for implementing Title IV of the CAAA. In addition,
EPA is required by several Congressional and other mandates to assess the effectiveness of air pollution control
efforts. These mandates include Title IX of the CAAA, the National Acid Precipitation Assessment Program
(NAPAP), the Government Performance and Results Act (GPRA), the OMB Program Assessment Rating Tool
(PART), and the U.S. Canada Air Quality Agreement. One measure of effectiveness of these efforts is whether
sustained reductions in the amount of atmospheric deposition over broad geographic regions are occurting.

The Clean Air Status and Trends Network (CASTNET) and the National Atmospheric Deposition Program
(NADP) were developed to monitor dry and wet acid deposition, respectively. Monitoring site locations are
predominately rural by design to assess the relationship between regional atmospheric pollution and changes in
regional patterns of acid deposition. CASTNET also includes measurements of rural ozone and the chemical
constituents of PM, ;. CASTNET and NADP provide data where sensitive ecosystems are located and provide
insight into natural background levels of pollutants where urban influences are minimal. These data provide
needed information to scientists and policy analysts to study and evaluate numerous environmental effects,
particularly those caused by regional sources of emissions for which long range transport plays an important
role. These two networks are essential tools for meeting the mandates for monitoring and assessment of
environmental policy as specified above. CAMD has a primary role and responsibility in the administration and
operation of CASTNET and NADP.

In 1986, EPA established the National Dry Deposition Network (NDDN) to obtain field data on rural deposition
patterns and trends at different locations throughout the United States. CASTNET began operation in 1991 after
the CAAA necessitated a long-term, national program to monitor the status and trends of air pollution
emissions, ambient air quality and pollutant deposition. The 50 NDDN sites that were operation at the time were
transferred to CASTNET. CASTNET now comprises of over 80 monitoring sites across the United States, with
the longest data records primarily at eastern sites. EPA’s Office of Air and Radiation operates a majority of the
monitoring stations; however, the National Park Service operates approximately one third of the stations in
National Parks or other Class I areas in cooperation with the EPA. CASTNET has provided data on the dry
deposition component of total acid deposition, ground level ozone and other forms of atmospheric pollution for
over 18 years at many of these long-term sites.

Each CASTNET site typically measures;
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Contract: EP-W-08-012, Work Assighment: 1-5

Weekly average atmospheric concentrations of nitrate, ammonium, sulfate (as SO,_), nitric acid and
other base cations

Hourly concentrations of ambient ozone
Hourly average meteorological parameters required for calculating dry deposition velocities

CASTNET is considered the nation’s primary source for atmospheric data to estimate dry acidic deposition and
to provide data on rural ozone levels. Used in conjunction with other national monitoring networks, CASTNET
provides useful information on determining the effectiveness of national emission control programs.

Dry deposition rates are calculated using atmospheric concentrations, meteorological data, and information on
land use, vegetation and surface conditions. Because of the interdependency of wet and dry deposition, NADP
wet deposition measurements are collected within 60 km of all CASTNET sites, with most of the sites being
collocated. This provides an estimate in trends and spatial patterns of total acidic deposition (wet + dry) across
the United States.

Regional estimates of air concentrations have historically been based upon interpolation techniques involving a
simple inverse distance weighting algorithm. CAMD is interested in determining alternative approaches as
specified below to estimate spatial patterns of air pollution concentration surfaces and dry deposition from the
CASTNET observations. Based upon the efficacy of the investigated approaches, CAMD will be in a better
position to meet assessment and reporting needs.

This work assignment is not to repeat any previous work performed under work assignment 2-15, 3-15 or 4-22.
In 2006, the current subcontractor under RTI, AER, developed a methodology for interpolating CASTNET
measurements using CMAQ modeling results and validated the methodology against IMPROVE measurements.
In 2007, RTI’s subcontractor, AER, performed a literature review on available dry deposition calculation
methods. This work assignment 1s to build upon the completed work and develop a method for estimating
regional dry deposition fluxes. This work assignment is an extensive of WA 1-05.

Attachment 1 - Page: 2
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Contract: EP-W-08-019, Work Assignment: 1-5

IL. CONTRACT LEVEL STATEMENT OF WORK REFERENCE

The tasks to be performed under this work assignment are consistent with the areas of analyses authorized in
section IIL. Under work assignment 1-05, RTI’s subcontractor, AER, completed Tasks 1 and 2.1. The remaining
tasks under section III shall be completed under the extension,

III. STATEMENT OF WORK TASKS
1. Contractor shall develop and deliver a workplan and a cost estimate.

2. Optimal interpolation method for calculating dry deposition fluxes, Dry deposition fluxes are not directly
measured by CASTNET, but are estimated based on measurements of concentrations and estimates of dry
deposition velocities. The deposition velocities are modeled using meteorological parameters, land use types,
vegetation and surface conditions. The tnterpolation of dry deposition fluxes is, therefore, subject to
uncertainties. The contractor shall investigate the optimal method for interpolating dry deposition fluxes as
follows:

1. The contractor shall obtain dry deposition velocity estimates for all weekly observations from all
CASTNET sites from EPA. The contractor shall compare the CASTNET deposition velocities
against the dry deposition estimates calculated in the current release of CMAQ.

2. The contractor shall propose a technique for evaluating their results to EPA. EPA will approve the
technique that the contractor has proposed. The contractor shall evaluate the dry deposition algorithm
for performance using the approved method.

3. The contractor shall calculate concentrations interpolated between sites using CMAQ gridded
concentrations and weighted concentrations measured at CASTNET sites before combining them
into an interpolated field of dry deposition fluxes using the calculated velocities above.

4. The contractor shall generate maps of the calculated deposition fluxes for different periods (seasonal
and annual). '

5. The contractor shall analyze the pros and cons for the original method of flux interpolation and the
new method and make a recommendation for an optimal method of estimating dry deposition fluxes.

The contractor shall develop detailed documentation for these methods and analyses of calculating and
extrapolating CASTNET point estimates into regional estimates of measured concentrations and dry deposition
fluxes. Such documentation shall include detailed algorithms (such as the conversion from standard temperature
and pressure to local temperature and pressure) and associated code necessary to implement the approach.

3. The contractor shall develop and apply the method approved by the WA COR to CASTNET data and
chemical species to be finalized in technical direction (such as ozone, SO,_, sulfate, nitrate, HNO,, total nitrate
and ammonium concentrations and dry deposition of sulfate, nitrate, ammonium, SO, and HNO,__) for a year
which estimates are available from the monitoring network and for which the COR approved CMAQ modeling
already exists. EPA shall provide any necessary inputs such as CASTNET data, and/or CMAQ model runs and
meteorology measurements. The method will be implemented in software specified in writing by the WA COR
and agreed to by the contractor based on the contractor suggestion as to the software environment that will be
the most efficient and cost effective for the government.

4. The contractor shall develop detailed graphics and evaluation metrics that indicate the efficacy of the
approach. Such graphics are envistoned to include maps of pollutants of interest and relevant error statistics
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given the chosen method.

5. The contractor shall deliver software code, documentation, and necessary auxiliary data files for
implementing the method in-house at CAMD. The contractor shall travel to EPA for 1-2 days set up the
software code and explain the documentation and implementation process.

The tasks under this work assignment are an extension of the previous workplan. The workplan from RTI shall
be completed and work will begin on developing the code. The remaining tasks will be completed under this
first option year with the existing funding from the previous work assignment.

V. DELIVERABLES

Workplan 30 days from executjon or as specified
in the contractor, whichever is earlier.

Progress reports Quarterly from time of execution

Execution of method in code 5 months form execution

Draft summary paper of findings 8 months from execution

Final paper of findings 9 months from execution

Draft of all code, data sets and 9 months from execution

documentation

Final of code, data sets and 10 months from execution

documentation

Distribution of Deliverables:

Addressee Copies
EPA Contracting Officer (Debra Miller) 1
EPA Work Assignment Manager COR (Melissa Rury) i
EPA Contract-Level COR (Vincent DiGiovanni) 1
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Contract: EP-W-08-019, Work Aggignment: 1-§

WORK ASSIGNMENT
STATEMENT OF WORK
Title: Emissions Data Integration
Contractor and Contract #: RTI, EP-W-08-019
Work Assignment #: 16
Estimated Level of Effort; 840 Hours

I. BACKGROUND AND PURPOSE

U.S. Environmental Protection Agency's {(EPA) Clean Air Markets Division (CAMD) is responsible for collecting and
reporting on stationary source emissions under the Acid Rain Program, NOx Budget Program, Clean Air Interstate Rule
and the Clean Air Mercury Rule. CAMD also manages the Clean Air Status and Trends Network {CASTNET) to monitor
ambient air concentration and deposition of pollutants and to determine the effectiveness of nationwide emission reduction
programs. Information presented in papers, the division web site and progress reports frequently relies on analyses of
emissions and air monitoring data and geographic information systems (GIS).

EDAT (Emissions Data Analysis Tool) utilizes data residing in the CAMD Oracle database system to perform ad-hoc
analyses of emissions and air quality data. Currently, the data mart is the target for most queries. CAMD has undertaken
a project to re-engineer the process and data systems associated with emissions, monitoring plan, and certification data.
The new ECMPS (Emissions Collection and Monitoring Plan System), coming online in 2009, will make expanded
emissions and monitor data available for the first time. This data will be of considerable value both for anaiyses and
auditing. In particular, this work assignment will include converting the Target Tool for Audits (TTFA) from and EDR-based
system to the ECMPS database schema.

Data integration efforts are intended to bring together CAMD and non-CAMD data, such as Ventyx-Velocity Suite, for the
purpose of augmenting our current unit information or to add entirely new categories of data such as fuel usage. The
source may be flat fiies, xmi, web services or tables replicated from other EPA databases. Data transformation, i.e.,
extraction, aggregating, cleansing and interpretation is interided to present elements in a readily useable format. The
uitimate organization of the data should provide maximum flexibility and applicability yet be practical to create and
maintain.

Geospatial data is represented by points, fines, polygons, and complex geographic features. It encompasses both original
and interpreted geospatial data derived through remote sensing including but not limited to images and raster data sets,
“aerial photographs, and other forms of geospatiail data or data sets in both digitized and non-digitized forms. EPA
standards require that locational information, such as latitude/iongitude coordinates be collected and documented with
environmental and related data, and not precluding, other critical location identification data, such as depth, height,
elevation, altitude and/or street address, that may be needed to satisfy individual program or project needs. Geospatial
data shall be developed and maintained in accordance with the key data life cycle phases: Data Planning; Data Collection
and Acquisition; Data Processing and Documentation; Data Storage and Access, and; Data Maintenance and Retirement.

Il. CONTRACT LEVEL STATEMENT OF WORK REFERENCE

The tasks to be performed under this work assignment are consistent with the contracts Statement of Work, “Task /.
Technical Support Activities”. In particular, the sections below apply:
i. “Geographical Information Systems (GIS) Support and Development”;
il. “Program Evaluation”;
iil. ‘Data Systems, Information Technology, Web, and Computer Systems Support . . . to the extent required
to make ... outputs usable in the CAMD data system, the contractor shall perform technical support activities
necessary for requirements analysis, specification and documentation preparation, system design, development,
coding, testing, operations, version control, quality agsurance, quality control, and web support.”
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ill. STATEMENT OF WORK TASKS

Task 1 - Prepare Work Plan
1. The Contractor shall prepare a Work Plan in accordance with the terms and. conditions of contract clauses entitled
“Work Assignments” and entitled "Preparation and Submission of Work Plans”.

Task 2 — Target Tool for Audits (TTFA) Application Development
2. The contractor shall provide software application development to modify TTFA inciuding the following:

2.1. Deprecate the current batch process handling EDRs. All data will reside in Oracle tabies on the CAMD database
server ‘Cork’ (cork.customs.epa.gov) - primarily the ECMPS schema,

2.2. Create materialized views (MV) in the TTFA schema to support criteria that need quarterly pre-processing. All
business logic for batch processing will reside either in the MVs or related stored procs. Metadata, if needed, will
reside in the TTFA schema. Data needed for quarterly batch analysis:

2.2.1. Hourly concentration data

2.2.2. load bin data

22.3. MODC data

2.2.4. Date of completion for last RATA

225. Batch Database Config Params:

2.2.6. Control limit cap hi {constant - database config param)

2.2.7. Control limit cap lo (constant - database config param)

2.2.8. Total QOB Days Total

2.2.9. Most used load bhin

2.3. TTFA requires a connection to the CAMD Oracle database and the ability to query data from the TTFA schema.
TTFA will reuse the following data access components of EDAT:

2.3.1. QueryDataTabie - Accepts an SQL string and return a DataTable. QueryDataTable is passed as a
delegate to the Criterion QueryDelegate property

2.3.2. EDATContext (indirectly} - provides unencrypted connection string information and security

2.3.3. DataDirect 2.2 Data Provider - for connecting to Cracle without requiring Oracle client installation on the
user's computer.

2.4, Convert current web client application to desktop EDAT extension with these changes:

2.4.1. asimplified C5 screen for Probe Leaks (CO2 control chart)

2.42. anew report format that allows the user to combine the results of all criteria onto one grid

2.4.3. a parameter combo box which controls the available criteria in a checklist box

2.4.4. update Help documents to .chm format and new content to reflect criteria changes

2.5. Create a user-interface-independent representation of the business domain with a central class, ParameterQuery,
which implements the following interfaces:

2.51. EPAQAR.OAP.CAMD.TTFA.IParameterQuery - This interface enables the storage of a collection of
objects with common query filter properties (e.g. States, Regions, Quarters, etc.)

2.5.2. System.ComponentModel.INotifyPropertyChanging -Provides event notification that a property of an
IParameterQuery instance will be changed.

2.5.3. System.ComponentModel.iNotifyPropertyChanged - Provides event notification that a property of an
IParameterQuery object has been changed.

2.54. The |[ParameterQuery interface will contain the following public properties.

2.5.5. DataTable - the current DataTable representation of the query.

2.5.8. QueryDelegate - A reference to a method, typically in the user interface layer, which accepts a SQL string
areturns a DataTable object. This property simplifies the separation of business iogic layer from the data
query mechanism, which could change to another database or data provider. it also enables the reuse of
EDAT data query functionality and thread security.

2.5.7. ParameterQueryFilter - Stores the property representations of the parameter query filter options,
ParameterQueryFilter implements the IParameterQueryFiiter interface.

2.5.8. The iParameterQueryFilter interface will be a representation of criterion query parameters and will contain
the following public property:

2.5.9. SQL - The string representation of the SQL WHERE clause for the criterion.

2.5.10. A base ParameterQueryFilter object will contain the query parameter that is common across most, if not
all, parameters and criteria. Each specific parameter will inherit from the ParameterQueryFilter base class
and implement the IParameterQueryFilter interface.

2.5.11. Most property setters will call the protected OnPropertyChanging and OnPropertyChanged event methods,
which in turn broadcast property change notifications.

2.5.12. ParameterQueryFilter class properties can also be marked optionally with an SQLConverter attribute. The
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SQLConverter (inherits from TypeConverter) class converts property values into SQL fragments for use in

the SQL where clause.

2.6. Two types of output from TTFA :
2.6.1. List of units sent to states on a quarterly basis. Currently this list is manually compiled from the individual

criteria data grids. Provide a new reporting screen that allows the user to compiie all criteria results onto one
grid with one row per unit, i.e., an outer join of all criteria resuits on UNIT_|D. Probably the simplest way to
implement this is to persist the last sql for each criteria on the client and combine them to create a report.

2.6.2. Charts and data used by EMB analysts to investigate individual units and in presentations to explain
CAMD's auditing work. Provide a save button to allow the user to save either the data grid as an Excel 2003
file or the chart image as a .bmp (or both).

2.7. Deploy TTFA using ClickOnce as a module to EDAT

2.7.1. EDAT will contain a module button for TTFA similar to the Unit Select.

2.7.2. TTFA will share EDAT configuration, currently; Visual Studio 2005; MS Enterprise Library 3.0; .NET
Framework v 2.0 sp2; Data Direct 2.2; Chart Fx 6.2 with the Statistics Extension and Infragistics

NetAdvantage for Windows Forms 7.3.

Task 3 — EDAT Data Inteqration
3. The contractor shall provide data integration and transformation support including:
3.1. Propose a table schema definition to replace the current EDAT.UNIT_HRLY from ECMPS data. Monitor level

data will have to be apportioned to unit level using a standard methodology.
3.1.1. Create a test version of the table and evaluate results. Determine if before and after ECMPS is an issue

and if so propose a remedy.
3.1.2. Upon approval, create a production version of the new UNIT_HRLY and add a job, if needed, to the

existing EDAT job chain.
3.2. Create a test version of UNIT_DAILY_CONTROL_USE table for selected units and years derived from hourly
emissions. The new table will present unit ievel aggregated data for each control, an estimation of the number of
hours the control operated, and the removal efficiency on that day. it wiii be used to determine not only which

units have controls but when they are actuaiiy in use.
3.2.1. Present evaluation of test resuits and proceed with full production version with approval and add a job, if

needed, fo the existing EDAT job chain.
3.3. Create packages on MAPLE MSSQL instance to import Ventyx
3.3.1. ‘CEMS Map', fuels and generation data as a monthly job
3.3.2. unit characteristics with a primary key from the ‘CEMS Map’ (above} and seiected additional fields from

Ventyx as a quarterly job
3.4. Create a stored procedure on cork.customs.epa.gov that will maintain new tables using the existing job chain

infrastructure

iV. DELIVERABLES

. Task 1: work plan — in accordance with contract
Task 2. Source code, executabies, documents — July 1, 2009
Task 3: Source code, executables, documents, data files — August 1, 2009

Distribution of Deliverables
Addressee Copies

EPA Contracting Officer 1 (cover only)
EPA Work Assignment Manager 1
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